

BRADFORD CITY WATER AUTHORITY  
McKean County, Pennsylvania

GILBERT DAM SPILLWAY PEDESTRIAN BRIDGE  
CONTRACT NUMBER 14-1A

Tabulation of Bids  
(Bids Received: April 23, 2019)

BIDDER	BOB CUMMINS CONSTRUCTION COMPANY	SWANSON'S EXCAVATION & FABRICATION	THE L.C. WHITFORD CO., INC.
BID SECURITY	10% Bid Bond	10% Bid Bond	10% Bid Bond
Item 1 - Mobilization/Demobilization	\$2,500.00	\$7,000.00	\$15,000.00
Item 2 - Demolition	\$500.00	\$2,200.00	\$5,000.00
Item 3 - Spillway Repair - Concrete	\$2,400.00	\$2,600.00	\$4,000.00
Item 4 - Spillway Repair - Joint Repair	\$350.00	\$4,000.00	\$500.00
Item 5 - Scarify Existing RCC Surface	\$1,040.00	\$4,800.00	\$6,000.00
Item 6 - Concrete Foundations with Reinforcement	\$10,800.00	\$17,934.00	\$22,000.00
Item 7 - Prefabricated Steel Truss Bridge	\$85,000.00	\$71,000.00	\$75,000.00
Item 8 - Prefabricated Steel Truss Bridge Installation	\$14,175.00	\$12,500.00	\$23,000.00
Item 9 - Metal Fabrications	\$980.00	\$1,500.00	\$2,000.00
Item 10 - Wood Ramp	\$8,040.00	\$7,500.00	\$11,000.00
Item 11 - Concrete Ramp	\$7,800.00	\$8,700.00	\$10,000.00
Item 12 - Wood Handrail	\$8,230.00	\$1,100.00	\$10,000.00
Item 13 - Install and Remove Rock Construction Entrance	\$6,000.00	\$6,500.00	\$8,000.00
Item 14 - Install and Remove Compost Filter Sock	\$3,735.00	\$2,400.00	\$4,000.00
Item 15 - Install and Remove Orange Safety Fence	\$1,100.00	\$2,900.00	\$500.00
Item 16 - Clear and Grub	\$2,000.00	\$3,200.00	\$5,000.00
Item 17 - Excavation and Backfill, Articulated Block Installation	\$3,000.00	\$12,000.00	\$10,000.00
Item 18 - Aggregate Bedding, Articulated Block Installation	\$805.00	\$7,500.00	\$6,000.00
Item 19 - Nonwoven Geotextile	\$124.00	Included in Line 20	\$700.00
Item 20 - Articulated Concrete Block	\$19,902.00	\$14,000.00	\$32,000.00
Item 21 - Excavation, Gravel Path	\$3,640.00	\$6,500.00	\$12,000.00
Item 22 - Place and Compact Fill, Gravel Path	\$3,900.00	\$8,500.00	\$9,000.00
Item 23 - Woven Geotextile	\$620.00	\$1,500.00	\$1,000.00
Item 24 - AASHTO #57 Stone, Gravel Path	\$2,240.00	\$5,500.00	\$6,000.00
Item 25 - Surfacing Aggregate, Gravel Path	\$880.00	\$3,500.00	\$3,000.00
Item 26 - Remove and Replace Fence	\$2,745.00	\$4,500.00	\$5,000.00
Item 27 - Vegetate Disturbed Areas	\$2,000.00	\$2,300.00	\$5,000.00
Contractor Lump Sum Price, Dam Related Items (#1-20 and 27)	\$180,481.00	*\$191,634.00	\$254,700.00
Contractor Lump Sum Price, Gravel Path (#21-26)	\$14,025.00	\$30,000.00	\$36,000.00
Contractor Total Lump Sum Price	\$194,506.00	\$221,634.00	\$290,700.00

\*Corrected total.

BANKSON ENGINEERS, INC., 267 Blue Run Road, Suite 200, Cheswick, PA 15024